## GOVERNMENT OF MYSORE, ELECTRICAL DEPARTMENT.

*Abstract Notification G. N. 14, dated 28th June 1937.*

Sealed tenders will be received in the office of the Chief Electrical Engineer, Bangalore, for the supply of I-Beams, 8″×5″, published on page 1054 of Part VI of the *Mysore Gazette*, dated 1st July 1937.

The last date for the receipt of tenders is 20th July 1937, 12 NOON.

---

*Notification dated 10th July 1937.*

Sealed tenders for the purchase of about 200,000 lbs. of No. 10 B. and S. Copper wire will be received in the office of the undersigned up to 2 P.M. on the 31st July 1937.

2. The copper wire is available for inspection at our Central Stores, near Binny Mills, Bangalore City or at the Stores of the Superintendent, Power and Lighting, Mysore.

3. Tenders should be superscribed "Tenders for the purchase of No. 10 B. and S. Copper wire due at 2 P.M. on 31st July 1937" and should be accompanied by an earnest money of Rs. 100 (rupees one hundred). The earnest money should be sent separately by Registered Post and should be either in currency notes or cheques drawn on the Bank of Mysore, Bangalore, or the Imperial Bank of India, Bangalore.

4. The undersigned reserves to himself the right to refuse the highest or any tender whole or part without assigning any reason therefor.

5. The deposit of the successful tenderer will be retained and he will be required to furnish immediately a further deposit of one-fourth the amount of the value of the materials offered to be sold and the balance amount should be paid before removing the material.

6. Arrangements should be made by the purchaser at his cost to remove the material from the Store House either at Mysore or Bangalore within a week from the date of acceptance of the tender.

*Note.*—63,884 lbs. of copper wire are available at the Stores of the Superintendent, Mysore Power and Lighting, and the balance quantity at our Central Stores, Bangalore.

7. Failure to comply with the above conditions will entail the forfeiture of the amounts deposited together with the earnest money and the material will be resold at the risk of the tenderer who will have no claim to profit, if any, that might accrue in the resale, but will be liable to reimburse the Department all losses entailed in the resale.

8. Arrangements will be made to refund the earnest money of the unsuccessful tenderers soon after the tenders are opened and decided upon.

A. C. MUNIRATNAM,
For *Chief Electrical Engineer.*

## MYSORE RAILWAYS.

OFFICE OF THE SENIOR EXECUTIVE ENGINEER, MYSORE RAILWAYS.

*Notification dated 10th July 1937.*

Notice is hereby given that separate sealed tenders will be received at the office of the Senior Executive Engineer, Mysore Railways, Mysore, on any working day up to 3 P.M. till Monday the 26th July 1937 for the works noted below.

2. The quantities given in the Schedules are only approximate and are liable to alterations, omissions; deductions or additions, at the discretion of the Executive Engineer, or his representative. The tendered rates will hold good for any quantity, whether higher or lower than those given in the enclosed schedule.

3. The works should be completed as noted below against each work.

4. Detailed estimates, plans, specifications, conditions of works and conditions of Schedule Agreement may be seen at the Senior Executive Engineer's Office, Mysore Railways, Mysore, on all working days between 2-30 P.M and 4-30 P.M. When in doubt the tenderers should always ask for particulars and details.

5. Tenders should be submitted on printed forms, which should be obtained in ample time from the Senior Executive Engineer's Office on production of a receipt for payment of Rupee one to the Auditor, Mysore Railways, Mysore.

6. Every tender must be accompanied by an earnest money as mentioned below which should be paid to the Auditor, Mysore Railways, Mysore, and the receipt thereof enclosed along with the tender and should be superscribed "Tender for (here note the name of the work for which the tender is submitted)....." in default of which the tenders will be rejected. Tenderers who have

not done work previously in this Department, should produce certificates from authorities regarding their capacity for work and execution. Tenders not submitted on printed forms will be rejected.

7. The earnest money of the rejected tenders will be returned as early as possible after the tenders are disposed of, and in the case of the accepted tenders, they will be held as a part-security deposit under Clause 4 of the Schedule Agreement referred to in Para 10.

8. The final acceptance of any tender will rest with the authority noted below, who does not bind himself to accept the lowest or any tender or to assign any reason whatsoever, for the rejection of any tender or any portion of a tender.

9. The name of the contractor whose tender has been accepted, will be posted on the Notice Board in the Senior Executive Engineer's Office. No enquiries regarding the acceptance or rejection of a tender will be answered.

10. Within eight days of the acceptance of the tender, the successful tenderer is required to execute the usual Schedule Agreement, in default of which his tender will be considered as cancelled and the earnest money forfeited to Government.

11. Quotations must be given in words as well as in figures and they must be in specific terms of unit shown against each item of work. Any quotation quoted at so much per cent less or more than the estimated rates will not be accepted.

12. There should be no corrections or erasures in the tenders in the rates of items and any corrections made in the rates should be attested to and the number of corrections, if any, in each page noted at the foot of the same by the tenderer.

13. Rates once tendered cannot be enhanced on any account. Rates for non-tendered and non-estimated items shall be as per minimum Schedule of Rates of the Railway Department or those fixed by the Senior Executive Engineer after working out data with ten per cent for contractor's profit.

14. The whole of the work specified in the Agreement should be completed as specified in Para 3. Failing which or failing to carry out any of the conditions in the Agreement, the whole of the money held in deposit or so much of it as the Agent, Mysore Railways, considers proper will, without prejudice to any other legal or equitable right or remedy which the Agent may have, be absolutely forfeited to the Agent, Mysore Railways, Mysore.

15. Should any dispute arise in the interpretation of the clauses of the tender or in respect of any item of work or specification, the decision of the Superintendent, Way and Works, Mysore Railways, Mysore, shall be final.

16. The accepted tenderer must make his own arrangements in advance for payment of Royalties, etc., in case he quarries stone, earth, kunkar, sand, etc., from Railway, Government or Forest land for use on this work, as this Department will not concern itself regarding the payment, recovery, etc.

17. No claims for damages, for delays caused by officers of the department in the execution of the work will be considered, whatever may be the reason for such delays. Contractors should bear this in mind when tendering for work. Extension of time due to delays caused by the departmental officers, will however be considered on the merits of each case.

18. The contracts should not be sublet.

19. Works should be executed in general as per Marryat's Specifications.

20. Contractors should make their own arrangements for the supply of water.

21. It should be noted that the quantities noted in the Schedule for doors, windows, and ventilators are inside clear dimensions only.

## SCHEDULE.

### *I. Extending the Office of the Loco and Carriage Superintendent, near the Railway Central Workshops at Mysore.*

The work should be completed within four months from the date of orders to start the work.

The earnest money is Rs. 500. The Agent, Mysore Railways is the authority who will accept the tenders.

| Sl No. | Details of work | Unit | Quantity |
|---|---|---|---|
| 1 | Earthwork excavating for foundations in all soils including hard rock, if any, filling in basement in 6" layers including watering and consolidating charges, conveying the surplus soil to places shown by the Department up to a maximum load of 300 feet and spreading it evenly as per levels fixed by the Department .. | 1,000 C.ft. | 8,800 C.ft. |
| 2 | Concrete broken stone in sand mortar .. | 100 ,, | 4,300 ,, |

| Sl. No. | Details of work | Unit | Quantity |
|---|---|---|---|
| 3 | Dismantling brick masonry, conveying the spoil to adjacent bank including a lead of 400 feet and spreading it evenly as per levels fixed by the Department. | 100 C.ft. | 120 C.ft. |
| 4 | Burnt brick in prepared mud .. .. .. | 100 „ | 2,900 „ |
| 5 | Burnt brick in sand mortar .. .. .. | 100 „ | 7,500 „ |
| 6 | Archwork burnt brick in sand mortar, including centering charges .. .. .. .. .. | 100 „ | 60 „ |
| 7 | Supplying and fixing in sand mortar, burnt stone slabs 6″ thick roughly dressed .. .. .. | S.ft. | 530 S.ft. |
| 8 | Do do two lines dressed on top, faces and edges rounded off .. .. .. .. | „ | 930 „ |
| 9 | Supplying and fixing in sand mortar, burnt stone coping slabs 6″ thick two lines dressed on top and faces and edges champered .. .. .. .. | „ | 315 „ |
| 10 | Dismantling, conveying, and fixing in sand mortar burnt stone slabs .. .. .. .. .. | „ | 156 „ |
| 11 | Cement concrete slabs including necessary wooden framework for laying concrete, hoisting and fixing in position and fixing of bolts .. .. .. | 100 C.ft. | 430 C.ft. |
| 12 | Do do reinforced cement concrete slabs .. .. .. .. .. | 100 „ | 33 „ |
| 13 | Supplying and fixing reinforced cement concrete pillars including bases and capitals as per approved design and specification .. .. .. .. | R.ft. | 653 R.ft. |
| 14 | Conveying, hoisting and fixing in position R.S. beams including drilling holes and fixing base plates, silicate painting three coats, etc., complete. All materials will be supplied by the Department .. .. | Cwt. | 110 Cwt. |
| 15 | Roofing with reinforced brick concrete terrace as per approved design and specifications .. .. | 100 S.ft. | 5,540 S.ft. |
| 16 | Ornamental brick masonry parapet wall as per approved design .. .. .. .. .. | R.ft. | 693 R.ft. |
| 17 | Ornamental work for the bay windows as per approved design .. .. .. .. .. | Each | 2 |
| 18 | Burnt brick in mortar masonry cornice including cement plastering 9″×9″ .. .. .. .. | R.ft. | 720 R.ft. |
| 19 | Chunam plastering .. .. .. .. | 100 S.ft. | 15,150 S.ft. |
| 20 | Cement plastering ½″ thick .. .. .. | 100 „ | 200 „ |
| 21 | White and colour washing, two coats .. .. | 100 „ | 15,150 „ |
| 22 | Teakwood panelled doors including brass hasps and staples brass handles, wooden stoppers, drilling holes in burnt stone sill slabs, three coats of silicate painting, etc., complete as per specifications .. .. | S.ft. | 512 „ |
| 23 | Dismantling brick masonry wall and windows, fixing doors, building jambs in brick in sand mortar, chunam plastering, etc., complete .. .. .. | Each | 7 |
| 24 | Teakwood windows with glazed shutters inside and iron bars and panelled shutters outside including brass handles, parliamentary hinges, three coats of silicate painting, etc., complete as per specifications. | S.ft. | 331 S.ft. |
| 25 | Teakwood windows as per design and specifications including three coats of silicate painting, etc., complete .. .. .. .. .. | „ | 96 „ |
| 26 | Conveying and fixing teakwood windows including fixing of parliamentary hinges, brass handles, cleaning and three coats of silicate painting, etc., complete .. | Each | 5 |
| 27 | Teakwood glazed ventilators including iron bars and three coats of silicate painting, etc., complete as per specifications .. .. .. .. .. | S.ft. | 95 S.ft. |
| 28 | Do do circular do .. | „ | 14 „ |

| Sl. No. | Details of work | Unit | Quantity |
|---|---|---|---|
| 29 | Flooring with burnt stone slabs two lines dressed 4″ thick over 6″ thick concrete (broken stone in sand mortar) bed including cement pointing. The size of slabs should be two feet square and should be laid as per plan .. .. .. .. .. | 100 S.ft. | 3,600 S.ft. |
| 30 | Flooring with 6″ thick concrete (broken stone in sand mortar) bed and ¾″ cement plastering and calcarium painting .. .. .. .. .. | 100 „ | 600 „ |
| 31 | Flooring with 6″ thick concrete (broken stone in sand mortar) bed and ¾″ thick cement plastering .. | 100 „ | 176 „ |
| 32 | Flooring with 2″ thick Cuddapah slabs over 4″ thick concrete (broken stone in sand mortar) bed including cement pointing, etc., complete .. .. .. | 100 „ | 230 „ |
| 33 | Supplying and fixing cast iron down water pipes 4″ in diameter including bends, head, shoes, etc., complete including silicate painting .. .. .. | R.ft. | 192 R.ft. |
| 34 | Drilling holes in burnt stone slabs .. .. .. | Each | 200 |
| 35 | Conveying and fixing ornamental cast iron fencing .. | R.ft. | 210 R.ft. |
| 36 | Building brick in mortar masonry pillars similar to those in front of the Time Office .. .. .. | Each | 4 |
| 37 | Conveying, hoisting and fixing cast iron gates, 13 feet wide and 5 feet high .. .. .. | „ | 2 |

*II. Laying Foundations for the 56 feet Electric Traverser in the Railway Central Workshops at Mysore.*

The work should be completed within three months from date of orders to start the work.
The earnest money is Rs. 250.
The Agent, Mysore Railways, is the authority who will accept the tenders.

| Sl. No. | Details of work .. .. .. | Unit | Quantity |
|---|---|---|---|
| 1 | Earthwork excavating for foundations in all soils including hard rock, if any, conveying the spoil to places shown by the Department up to a maximum lead of 1,000 feet and spreading it evenly as per levels fixed by the Department .. .. .. | 1,000 C.ft. | 60,000 C.ft. |
| 2 | Earthwork, excavating for laying pipe line, in all soils including hard rock, if any, including refilling, watering and consolidating charges, conveying the surplus spoil to places shown by the Department up to a maximum lead of 1,000 feet and spreading it evenly as per levels fixed by the Department .. .. | 1,000 „ | 6,500 „ |
| 3 | Concrete broken stone in sand mortar .. .. | 100 „ | 5,100 „ |
| 4 | Coursed rubble masonry in sand mortar, first class, including bond stones 1′—3″ wide (for constructing manholes) .. .. .. .. .. | 100 „ | 300 „ |
| 5 | Supplying and fixing in sand mortar burnt stone slabs 4″ thick two lines dressed on top and on all the four faces including cement pointing, etc., complete .. | S.ft. | 6,500 S.ft. |
| 6 | Do burnt stone curb slabs 4″ thick and one foot wide two lines dressed on all exposed portions top rounded off including cement pointing, etc., complete .. .. .. .. .. | R.ft. | 1,150 R.ft. |
| 7 | Conveying from Stores, laying, jointing with cement and fixing in position cast iron pipes 3″ in diameter including cuts .. .. .. .. | Each joint | 30 joints |
| 8 | Do do 6″ in diameter pipes do .. | „ | 30 „ |
| 9 | Cement pointing .. .. .. .. .. | 100 S.ft. | 200 S.ft. |

*III. Constructing a Building in the Railway Central Stores Yard at Mysore, for stocking Stationery and Forms.*

The work should be completed within four months from the date of orders to start the work.
The earnest money is Rs. 250.
The Agent, Mysore Railways, is the authority who will accept the tenders.

| Sl. No. | Details of work | Unit | Quantity |
|---|---|---|---|
| 1 | Dismantling brick masonry and rebuilding it in prepared mud using additional bricks, conveying the spoil to places shown by the Department up to a maximum lead of 500 feet and spreading it evenly as per level fixed by the Department. Bricks less than 5″ should not be used .. .. .. .. .. | 100 C.ft. | 1,000 C.ft. |
| 2 | Earthwork, excavating for foundation in all soils including hard rock, if any, filling in basement in 6″ layers including watering and consolidating charges, conveying the surplus spoil to places shown by the Department up to a maximum lead of 300 feet and spreading it evenly as per levels fixed by the Department .. .. .. .. .. | 1,000 ,, | 9,400 ,, |
| 3 | Concrete broken stone in sand mortar .. .. | 100 ,, | 2,860 ,, |
| 4 | Burnt brick in prepared mud .. .. .. | 100 ,, | 5,250 ,, |
| 5 | Burnt brick in sand mortar .. .. .. | 100 ,, | 5,220 ,, |
| 6 | Archwork, burnt brick in sand mortar including centering charges .. .. .. .. .. | 100 ,, | 60 ,, |
| 7 | Cement concrete slabs including necessary wooden framework for laying concrete, hoisting and fixing in position and fixing of bolts .. .. .. | 100 ,, | 133 ,, |
| 8 | Supplying and fixing in sand mortar, burnt stone slabs 6″ thick roughly dressed .. .. .. | S.ft. | 235 S.ft. |
| 9 | Do do two lines dressed on top, faces and edges rounded off .. .. .. | ,, | 248 ,, |
| 10 | Conveying, hoisting and fixing in position R.S. beams including drilling holes and fixing base plates, silicate painting three coats, etc., complete. All materials will be supplied by the Department .. .. | Cwt. | 67½ Cwts. |
| 11 | Roofing with reinforced brick concrete terrace as per approved design and specifications .. .. | 100 S.ft. | 2,900 S.ft. |
| 12 | Plain brick masonry parapet wall as per approved design .. .. .. .. .. | R.ft. | 310 R.ft. |
| 13 | Burnt brick in mortar masonry cornice including cement plastering 9″×3″ .. .. .. .. | ,, | 320 ,, |
| 14 | Burnt brick in mortar masonry cornice including cement plastering 3″×3″ .. .. .. .. | ,, | 24 ,, |
| 15 | Chunam plastering .. .. .. .. | 100 S.ft. | 12,700 S.ft. |
| 16 | White and colour washing, two coats .. .. | 100 ,, | 12,700 ,, |
| 17 | Teakwood doors, with 1½″ thick battened shutters including brass hasps and staples, brass handles, wooden stoppers, drilling holes in burnt stone sill slabs, three coats of silicate painting, etc., complete as per specifications .. .. .. .. .. | S.ft. | 192 ,, |
| 18 | Teakwood windows with iron bars and 1½″ thick battened shutters inside and fixed expanded metal shutters outside including brass handles, three coats of silicate painting, etc., as per specifications .. .. | ,, | 280 ,, |
| 19 | Teakwood ventilators with iron bars and glazed shutters inside and fixed expanded metal shutters outside including three coats of silictae painting, etc., complete as per those fixed for the additional Stores Building with G.I. Sheet roofing .. .. .. | ,, | 112 ,, |
| 20 | Teakwood glazed circular ventilators including three coats of silicate painting, etc., complete .. .. | ,, | 10 ,, |

| Sl. No. | Details of work | Unit | Quantity |
|---|---|---|---|
| 21 | Flooring with burnt stone slabs, two lines dressed 4" thick over 6" thick concrete (broken stone in sand mortar) bed including cement pointing. The size of slabs should be two feet square and should be laid as per plan .. .. .. .. | 100 S.ft. | 2,400 S.ft. |
| 22 | Supplying and fixing cast iron down water pipes 6" in diameter including bends, head, shoes, etc., complete, including silicate painting .. .. .. | R.ft. | 76 R.ft. |
| 23 | Conveying from Stores, hoisting and fixing collapsible shutters including fixing of top and bottom guides, etc., three coats of silicate painting, etc., complete .. | S.ft. | 70 S.ft. |
| 24 | Cutting grooves in burnt stone slabs .. .. | R.ft. | 8 R.ft. |

R. N. MIRZA,
*Senior Executive Engineer.*

OFFICE OF THE DISTRICT TRAFFIC SUPERINTENDENT, SHIMOGA.

*Notification No. G.* 105-37-91, *dated* 10*th July* 1937.

The public are hereby informed that the right of selling refreshments, etc., at the following stations, will be sold by public auction at the stations concerned on the dates and time noted against each by the Traffic Inspector, Mysore. The period of contract is upto 30th June 1938 only.

| *Stations.* | *Date.* | *Time.* |
|---|---|---|
| Akkihebbalu .. .. .. | 25th July 1937 .. .. | 10—00. |
| Kumsi .. .. .. | 26th July 1937 .. .. | 10—00. |
| Lakkavalli .. .. .. | 27th July 1937 .. .. | 9—00. |
| Tadasa .. .. .. | 28th July 1937 .. .. | 10—00. |
| Amritapura .. .. .. | 29th July 1937 .. .. | 10—00. |

The successful bidder will have to deposit the full amount of bid immediately the bid is accepted by the Traffic Inspector with an additional sum of annas ten towards the cost of bond to be executed, failing which it will be reauctioned at his rsk. He should also furnish a list of refreshments to the Traffic Inspector with rates of selling.

The sale is subject to confirmation by the Traffic Manager, Mysore, whose decision is final. He is not bound to accept the highest or any bid and may reject any bid without assigning any reason.

MIR ENAYATH HUSSAIN,
*District Traffic Superintendent.*

OFFICE OF THE ASSISTANT ENGINEER, HEADQUARTER RANGE, MYSORE.

*Abstract Notification dated the 2nd July* 1937.

The attention of the public is invited to the detailed notification published on pages 1088-1091 of Part VI of the *Mysore Gazette*, dated the 8th July 1937, calling for fresh tenders for the construction of the "Sri Meenambal Maternity and Child Welfare Centre at Nazarbad, Mysore."

The earnest money to be deposited only in cash along with the tenders is Rs. 300. The latest date and hour for receiving tenders in 12 NOON of 19th July 1937.

M. A. RAMANUJAM,
*Assistant Engineer.*